



Republic of the Philippines
Department of Health
Center for Health Development IV-A CALABARZON
BIDS AND AWARDS COMMITTEE
QMMC Compound, Project 4, Quezon City
Tel.: 8249-2000 loc. 4411



NOTICE OF RESUMPTION OF ALL BAC ACTIVITIES

This is to notify all the interested parties that all BAC Activities mentioned below will resume on the following dates, **10:00 AM at 3rd Floor Conference Room, DOH CHD CaLaBaRzon:**

ITEM	ABC	FORM	TO	MODE OF PROCUREMENT
1. Medical and Laboratories Supply	P1,990,580.00	July 22, 2020 – Opening of RFQ	August 10, 2020 – Opening of RFQ	Negotiated after Two Failed Bidding
2. Supply and Installation of Elevated Water Tank (1000Gallons) for Malainin Isolation Building	P500,000.00	July 24, 2020 – Opening of RFQ	August 10, 2020 – Opening of RFQ	Negotiated Emergency
3. Installation of Insecticide Treated Screen Net and Installation of Dry Wall Partition for Malainin Isolation Facility	P150,090.00	July 24, 2020 – Opening of RFQ	August 10, 2020 – Opening of RFQ	Negotiated Emergency
4. Construction of Wash Area and Shower Room at Swabbing Area, DOH CHD Office	P180,000.00	July 24, 2020 – Opening of RFQ	August 10, 2020 – Opening of RFQ	Negotiated Emergency
5. Receiving Counter and Protective Shield for RLED, DOH CHD CaLaBaRzon	P42,000.00	July 24, 2020 – Opening of RFQ	August 10, 2020 – Opening of RFQ	Negotiated Emergency
6. Lease of Office Space for Rizal PHTO	P1,000,000.00	July 24, 2020 – Opening of RFQ	August 10, 2020 – Opening of RFQ	
7. HFEP Equipment	P9,890,500.00	July 22, 2020 – Opening of RFQ	August 11, 2020 – Opening of RFQ	Negotiated after Two Failed Bidding
8. Family Planning Kits	P1,241,200.00	July 22, 2020 – Pre Bidding August 5, 2020 - Opening	August 12, 2020 – Pre Bidding August 26, 2020 - Opening	Competitive Bidding

For guidance and information of all concerned.

Issued this 3rd day of August 2020 in Quezon City.

NOEL G. PASION, MD, MPH, CESE
Chairperson, Bids and Awards Committee